Bl D OPENI NG DATE
CONTRACT NUMBER

STATE OF CALI FORNI A BI D SUMMARY
06/ 30/ 04 IN MERCED COUNTY I N AND NEAR
10- 0A5204 ATWATER AND LI VI NGSTON FROM

DEPARTMENT

OF TRANSPORTATI ON Bl D245
PACE 1
RR | NVOCLVEMENT 07/ 01/ 04
CONTRACT CODE 'B '
61 CONTRACT | TEMS

PH P099- ( 475) E

LOCATI ON 10- MER- 99- 23. 8/ R26. 5 0.5 KM SQUTH OF GROVE AVENUE TO
| NDUSTRI AL DRI VE
CONSTRUCT RCAD AND MODI FY MEDI AN FEDERAL Al D ACST-P099-(475)E
DB GOALS: DI SADVANTAGED BUSI NESS ENTERPRI SE - 10. 0%
PROPGOSALS | SSUED 6 FUND TOTAL HB1 3, 631, 000 TOTAL NUMBER OF WORKI NG DAYS
NUMBER OF Bl DDERS 3 ENG NEERS EST 3, 250, 000. 00 AMOUNT UNDER 860, 005. 00 PERCENT UNDER EST 26. 46
PROGRAM ELEMENTS RAS
Bl D RANK Bl D TOTAL Bl DDER | D Bl DDER | NFORVMATI ON  ( NAVE/ ADDRESS/ LOCATI ON)
1 2,389, 995. 00 3 TEI CHERT CONSTRUCTI ON 209 632-6600
00000008
P O BOX 3367 FAX 209 632-3404
TURLOCK CA 95381- 3367
2 2,685,104. 00 1 AGEE CONSTRUCTI ON CORPORATI ON 559 299-3290
00631980
P O BOX 629 FAX 559 299-3503
CLOVIS CA 93613
3 2, 813, 296. 00 2 W JAXON BAKER | NC 530 241-1086

00471473
P O BOX 994248 FAX 530 243-0787

REDDI NG CA  96099- 4248



10- 0A5204 Bl D245

10- MER- 99- 2 SUMMARY OF REMAI NI NG BI DDERS PAGE 2

06/ 30/ 04 07/ 01/ 04
LI' ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
03 APCO ASPHALT CONCRETE DI KE
GOSHEN CA
CENTRAL FENCE COVPANY FENCI NG
SACRAMENTO CA
CHRI SP COVPANY STRI PI NG
FREMONT CA
J AND M LAND RESTORATI ON ERCSI ON CONTRCL
BAKERSFI ELD CA
K R C SAFETY CONSTRUCTI ON AREA SI GNS, CRASH CUSHI ONS AND ROADWAY SI GNS
VI SALI A CA
MODESTO SAND AND GRAVEL CLEARI NG
MODESTO CA
SPIRIT ROAD A LS ROADVWAY O LS ( PORTI ON)

MORGAN HI LL CA



10- 0A5204 Bl D245

10- MER- 99- 2 SUMMARY OF REMAI NI NG BI DDERS PAGE 3

06/ 30/ 04 07/ 01/ 04
LI' ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
01 BOBBI E MACK GRI NDI NG GRI NDI NG AND COLD PLANI NG ( PARTI AL)
VI SALI A CA
CENTRAL FENCE COVPANY FENCI NG ( PARTI AL)
SACRAMENTO CA
J AND M LAND RESTCORATI ON ERCSI ON CONTRCL ( PARTI AL)
BAKERSFI ELD CA
K R C SAFETY COVPANY | NC CONSTRUCTI ON AREA SI GNS AND TRAFFI C CONTROL ( PARTI AL)
VI SALI A CA
KRCEKER | NC CLEARI NG AND GRUBBI NG ( PARTI AL)
FRESNO CA
ON SI TE EQUI PMENT RENTAL K RAI L AND TEMPORARY TRAFFI C SCREEN ( PARTI AL)
CHOWNCHI LLA CA
RI LEYS STRI PI NG STRI PI NG ( PARTI AL)
BENI Cl A CA
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
02 ALLANTE FENCE | TEMS 15, 54 AND 55
FRESNO CA
APCO | TEM 39 (PORTI ON)
GOSHEN CA
B D S CONSTRUCTI ON | TEM 52

CHOWNCHI LLA CA
CONTI NUED ON NEXT PAGE



10- 0A5204 Bl D245

10- MER- 99- 2 SUMMARY OF REMAI NI NG BI DDERS PAGE 4

06/ 30/ 04 07/ 01/ 04
LI' ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
02 BOBBI E MACK GRI NDI NG | TEMS 14, 24 AND 27 (PORTI ON)

VI SALI A CA
J AND M LAND RESTORATI ON | TEMS 30 THRU 36
BAKERSFI ELD CA
K R C SAFETY COVPANY ITEMS 5, 7 THRU 9, 12, 20, 22, 23, 43 THRU 45, 56 AND 57
VI SALI A CA
ON SI TE EQUI PMENT RENTAL | TEMS 11 AND 13 ( PARTI AL)
CHOWNCHI LLA CA
RI LEYS STRI PI NG ITEMS 6, 16 THRU 19, 28 AND 58 THRU 60 (PORTI ON)
BENI Cl A CA
TRI ANGLE EXCAVATI ON | TEM 26 ( PORTI ON)

DI XON CA



10- 0A5204 Bl D245

10- MER- 99- 2 CONTRACT PROPOSAL OF LOwW BI DDER PAGE 5
06/ 30/ 04 07/ 01/ 04
| TEM | TEM UNIT COF ESTI MATED

NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY BI D AMOUNT

1 074019 PREPARE STORM WATER POLLUTI ON LS LUMP SUM 1, 000. 00~ 1, 000. 00

PREVENTI ON PLAN

2 074020 WATER POLLUTI ON CONTRCL LS LUMP SUM 10, 000. 00* 10, 000. 00

3 074032 TEMPORARY CONCRETE WASHOUT FACI LI TY EA 1 250. 00 250. 00

4 074033 TEMPORARY CONSTRUCTI ON ENTRANCE EA 4 1, 000. 00 4,000. 00

5 (S) 120090 CONSTRUCTI ON AREA SI GNS LS LUWP SUM 15, 000. 00* 15, 000. 00

6 (S) 120100 TRAFFI C CONTROL SYSTEM LS LUMP SUM 200, 000. 00* 200, 000. 00

7 (S) 120120 TYPE 111 BARRI CADE EA 24 51. 00 1,224.00

8 (S) 120140 BARRI CADE (LEFT I N PLACE) EA 6 85. 00 510. 00

9 (S) 120165 CHANNEL| ZER ( SURFACE MOUNTED) EA 230 20. 00 4, 600. 00
10 (S) 128650 PORTABLE CHANGEABLE MESSAGE SI GN LS LUMP SUM 10, 000. 00* 10, 000. 00
11 (S) 129000 TEMPORARY RAI LI NG ( TYPE K) M 8, 300 12. 00 99, 600. 00
12 (S) 129100 TEMPORARY CRASH CUSHI ON MODULE EA 200 200. 00 40, 000. 00
13 (S) 129150 TEMPORARY TRAFFI C SCREEN M 8, 300 4.00 33, 200. 00
14 150305 CBLI TERATE SURFACI NG MR 14, 900 5.00 74, 500. 00
15 (S) 150608 REMOVE CHAI N LI NK FENCE M 280 13.70 3, 836. 00
16 (S) 150704 REMOVE YELLOW THERMOPLASTI C TRAFFI C M 150 50. 00 7, 500. 00

STRI PE

17 (S) 150714 REMOVE THERMOPLASTI C TRAFFI C STRI PE M 7,590 2.00 15, 180. 00
18 (S) 150715 REMOVE THERMOPLASTI C PAVEMENT MARKI NG M 130 26. 00 3, 380. 00
19 150722 REMOVE PAVEMENT MARKER EA 510 1.00 510. 00
20 150742 REMOVE ROADSI DE SI GN EA 51 100. 00 5, 100. 00
21 150805 REMOVE CULVERT M 22 40. 00 880. 00
22 152320 RESET ROADSI DE SI GN EA 2 150. 00 300. 00
23 152390 RELOCATE ROADSI DE SI GN EA 2 150. 00 300. 00
24 153103 COLD PLANE ASPHALT CONCRETE PAVEMENT M 66 55. 00 3, 630. 00
25 153214 REMOVE CONCRETE CURB M 170 50. 00 8, 500. 00
26 160101 CLEARI NG AND GRUBBI NG LS LUWVP SUM 50, 000. 00* 50, 000. 00
27 190101 ROADWAY EXCAVATI ON VB 9, 270 22.00 203, 940. 00
28 190110 LEAD COVPLI ANCE PLAN LS LUVP SUM 1, 500. 00* 1, 500. 00
29 198001 | MPORTED BORROW VB 9, 780 26. 00 254, 280. 00
30 (S) 203003 STRAW ( ERCS|I ON CONTROL) TONN 30 410. 00 12, 300. 00
31 (S) 203014 FI BER ( ERCSI ON CONTROL) KG 3, 840 1.00 3, 840. 00
32 (S) 203024 COVPOST ( ERCSI ON CONTROL) KG 14, 100 .70 9, 870. 00
33 (S) 203026 MOVE- | N MOVE- QUT ( ERCSI ON CONTRQL) EA 3 500. 00 1, 500. 00
34 (S) 203045 PURE LI VE SEED ( EROSI ON CONTROL) KG 260 62. 00 16, 120. 00
35 (S) 203056 COWMMERCI AL FERTI LI ZER ( EROSI ON CONTROL) KG 960 .50 480. 00
36 (S) 203061 STABI LI ZI NG EMJULSI ON ( ERCSI ON CONTROL) KG 900 3.55 3,195. 00



10- 0A5204 Bl D245

10- MER- 99- 2 CONTRACT PROPOSAL OF LOW BIDDER PAGE 6
06/ 30/ 04 07/ 01/ 04

| TEM | TEM UNIT OF ESTI MATED

NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY Bl D AMOUNT

37 260201 CLASS 2 AGGREGATE BASE VB 6, 520 45. 00 293, 400. 00
38 390160 ASPHALT CONCRETE ( TYPE B) TONN 12, 400 50. 00 620, 000. 00
39 394048 PLACE ASPHALT CONCRETE DI KE ( TYPE E) M 2, 150 3.00 6, 450. 00
40 395601 LI QUI D ASPHALT, MC-250 (PRI ME COAT) TONN 45 200. 00 9, 000. 00
41 397001 ASPHALTI C EMULSI ON ( PAI NT Bl NDER) TONN 14 1. 00 14. 00
42 (F) 510502 M NOR CONCRETE (M NOR STRUCTURE) VB 1.9 2, 500. 00 4, 750. 00
43 566011 ROADSI DE SI GN - ONE POST EA 37 200. 00 7, 400. 00
44 033025 ROADSI DE SI G\- SPECI AL EA 25 250. 00 6, 250. 00
45 566012 ROADSI DE SI GN - TWO POST EA 9 280. 00 2,520. 00
46 620909 450 MM ALTERNATI VE Pl PE CULVERT M 7 525. 00 3, 675. 00
47 691900 FLUVE DOWNDRAI N M 80 155. 00 12, 400. 00
48 692101 TAPERED | NLET EA 28 400. 00 11, 200. 00
49 705336 450 MM ALTERNATI VE FLARED END SECTI ON EA 2 68. 00 136. 00
50 721009 ROCK SLOPE PROTECTI ON VB 34 600. 00 20, 400. 00

(FACING METHOD B)
51 729010 ROCK SLOPE PROTECTI ON FABRI C MR 190 5. 00 950. 00
52 731501 M NOR CONCRETE ( CURB) VB 7 1, 000. 00 7, 000. 00
53 750007 FRAVE AND GRATE EA 2 310. 00 620. 00
54 (S) 800391 CHAIN LI NK FENCE (TYPE CL-1.8 M 300 38. 65 11, 595. 00
55 (S) 800395 CHAI N LI NK FENCE (TYPE CL-1.8, SLATTED) M 240 53. 00 12, 720. 00
56 820107 DEL| NEATOR ( CLASS 1) EA 110 33. 00 3, 630. 00
57 820131 OBJECT MARKER ( TYPE K) EA 8 50. 00 400. 00
58 (S) 840515 THERVOPLASTI C PAVEMENT MARKI NG M2 110 36. 00 3, 960. 00
59 (S) 840560 THERVOPLASTI C TRAFFI C STRI PE M 16, 900 . 65 10, 985. 00
( SPRAYABLE)

60 (S) 850111 PAVEMENT MARKER ( RETROREFLECTI VE) EA 1, 290 3.50 4,515. 00
61 999990 MOBI LI ZATI ON LS LUMP SUM 236, 000. 00* 236, 000. 00

TOTAL 2,389, 995. 00
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10- 0A5204
10- MER- 99- 2
06/ 30/ 04

150, 000.
70.
100.
40.

20, 000.
22.
150.

3.

3.

15.

21.

1.

32.

1.

110.
60.
170.
170.
40.

20.

50, 000.
32.

3, 500.
23.
430.

1.

530.
65.

3.
55.
60.

2.

150000.
1680.
600.
9200.
20000.
182600.
30000.
24900.
44700.
4200.
3150.
12144.
4160.
663.
5610.
1320.
340.
340.
2640.
3400.
50000.
298494,
3500.
224940.
12900.
3840.
9870.
1590.
16900.
480.
3330.
358600.
744000.
4730.

SUMMARY

225, 000.
125.
300.

45.
13, 000.
20.
200.
6.
2.
14.
20.
1.
30.
1.
100.
125.
150.
150.
60.
15.
50, 000.
34.
2, 500.
30.
410.
1.
.70
500.
65.
.50

4.
60.
54.
4.

OF

00
20
00
00
00
00
00
00
00*
00
00*
00
00
00

00
00

00
00
00
00

REMA/

18000. 00
225000. 00
3000. 00
1800. 00
10350. 00
13000. 00
166000. 00
40000. 00
49800. 00
29800. 00
3920. 00
3000. 00
11385. 00
3900. 00
612. 00
5100. 00
2750. 00
300. 00
300. 00
3960. 00
2550. 00
50000. 00
315180. 00
2500. 00
293400. 00
12300. 00
3840. 00
9870. 00
1500. 00
16900. 00
480. 00
3600. 00
391200. 00
669600. 00
8600. 00

N

N G

B

DDERS

Bl D245
PAGE 7
07/ 01/ 04



10- 0A5204 Bl D245

10- MER- 99- 2 SUMMARY OF REMAI NI NG BI DDERS PAGE 8
06/ 30/ 04 07/ 01/ 04
| TEM SECOND THI RD
BI D AMOUNT BI D AMOUNT
40 200. 00 9000. 00 1.00 45. 00
41 100. 00 1400. 00 1.00 14. 00
42 2,500. 00 4750. 00 3, 500. 00 6650. 00
43 220. 00 8140. 00 200. 00 7400. 00
44 260. 00 6500. 00 250. 00 6250. 00
45 260. 00 2340. 00 275. 00 2475. 00
46 450. 00 3150. 00 500. 00 3500. 00
47 285. 00 22800. 00 150. 00 12000. 00
48 300. 00 8400. 00 225.00 6300. 00
49 300. 00 600. 00 550. 00 1100. 00
50 425. 00 14450. 00 500. 00 17000. 00
51 10. 00 1900. 00 2.50 475. 00
52 850. 00 5950. 00 1, 100. 00 7700. 00
53 350. 00 700. 00 900. 00 1800. 00
54 40. 00 12000. 00 40. 00 12000. 00
55 56. 00 13440. 00 55. 00 13200. 00
56 40. 00 4400. 00 35. 00 3850. 00
57 50. 00 400. 00 50. 00 400. 00
58 47.00 5170. 00 45. 00 4950. 00
59 .85 14365. 00 . 80 13520. 00
60 3.20 4128. 00 3.00 3870. 00
61 260, 000. 00* 260000. 00 290, 000. 00* 290000. 00

TOT 2,685, 104. 00 2,813, 296. 00



